

STATEMENT OF WORK No. SOW-038

Project: Compliance Dashboard Build

This Statement of Work ("SOW") is issued under and governed by the Master Services Agreement dated 5 December 2026 (the "MSA") between Aravalli Consulting Private Limited ("Client") and Narmada Fintech Solutions Private Limited ("Service Provider"). Capitalised terms not defined here have the meaning given in the MSA.

1. Project Overview

The Client requires the Service Provider to deliver the Compliance Dashboard Build project over an estimated duration of 8 weeks commencing 19 August 2024.

2. Scope of Services

In scope: requirement workshops, solution design, development, testing, deployment support and knowledge transfer. Out of scope: hardware procurement, third-party licence costs, and production support beyond the 30-day warranty period.

3. Deliverables and Milestones

#	Milestone	Due (week)	Payment %
1	Requirements sign-off	2	20%
2	Design approval	4	30%
3	UAT completion	6	30%
4	Go-live and handover	8	20%

4. Team Composition

Role	Count (FTE)	Location
Solution Architect	1	Onsite
Business Analyst	3	Onsite
DevOps Engineer	5	Onsite
Project Manager	3	Hybrid
UI/UX Designer	4	Onsite

5. Fees and Payment Schedule

Item	Amount
Total SOW Value (fixed price)	INR 15,300,000
Billing	Against milestones as per Section 3
Payment terms	As per MSA

6. Assumptions

The Client will provide timely access to systems, data and stakeholders. Delays caused by dependencies outside the Service Provider's control shall extend timelines proportionately.

7. Acceptance Criteria

Each deliverable is deemed accepted if the Client does not report material defects within ten (10) business days of delivery.

8. Change Management

Any change to scope, timeline or fees requires a written Change Request signed by both parties.

IN WITNESS WHEREOF, the parties have executed this document through their authorised representatives.

For Aravalli Consulting	For Narmada Fintech Solutions
Name: Karan Malhotra	Name: Kavita Sharma
Designation: Director	Designation: Authorised Signatory
Date: 26 July 2024	Date: 4 February 2026